

Republic of the Philippines
Province of Pangasinan
MUNICIPALITY OF ASINGAN

FIRST QUARTER 2013 BID RESULTS ON CIVIL WORKS, AND GOODS AND SERVICES

Project References No.	Name and Location of Project	Name (Company and Project) And Address of Winning Bidder	Bid Amount	ABC	Bidding Date	Contract Duration
2053599	Publication of Ordinance No.3, S-2012 Asingan, Pangasinan	NORTHWEST SUN Dagupan city	177,500.00	180,000.00	January 8,2013	21 days
2095136	Procurement of Medicines for the 1 st and 2 nd Quarter	999 SETH PHARMACEUTICAL San Fernando, Pampanga	692,150.00	700,000.00	February 11,2013	3 days
2095148	Procurement of Laptop	PC COLORS PLUS Urdaneta City	713,400.00	725,000.00	February 11,2013	3 days
2144858	Continuation of the Construction of Streetlights at Ariston East, Asingan, Pangasinan	Jim-Jake Construction & Supply Pozorrubio, Pangasinan	323,725.42	325,000.00	March 18, 2013	40 days
2144858	Construction of Additional Shed in front of JMS Building at Public Market, Asingan, Pangasinan	Jim-Jake Construction & Supply Pozorrubio, Pangasinan	548,755.52	550,000.00	March 18, 2013	60 days
2144858	Continuation of the Construction of Streetlights at Calepaan, Asingan, Pangasinan	3K Builders, Nancayasan, Urdaneta City	114,455.04	115,000.00	March 18, 2013	18 days
2144858	Continuation of the Construction of CHB Lined Canal at Cabalitian, Asingan, Pangasinan	3K Builders, Nancayasan, Urdaneta City	198,963.02	200,000.00	March 18, 2013	30 days

Republic of the Philippines
Province of Pangasinan
MUNICIPALITY OF ASINGAN

FIRST QUARTER 2013 BID RESULTS ON CIVIL WORKS, AND GOODS AND SERVICES

Project References No.	Name and Location of Project	Name (Company and Project) And Address of Winning Bidder	Bid Amount	ABC	Bidding Date	Contract Duration
2144858	Continuation of the Construction of Sreetlights at Calepaan, Asingan, Pangasinan	3K Builders, Nancayasan, Urdaneta City	198,942.83	200,000.00	March 18, 2013	30 days
2144858	Continuation of the Construction of Sreetlights at Ariston East, Asingan, Pangasinan	Priscian Builders & General Merchandize	198,961.72	200,000.00	March 18, 2013	30 days
2144858	Construction of Bar-Sa-Ban Farm to Market Road at Sanchez, Asingan, Pangasinan	Priscian Builders & General Merchandize, Urdaneta, Pangasinan	198,994.02	200,000.00	March 18, 2013	20 days
2144858	Continuation of the Construction of New Electric Post (Sreetlights) at Poblacion West, Asingan, Pangasinan	Priscian Builders & General Merchandize	198,196.02	200,000.00	March 18, 2013	30 days
2144858	Concrete Topping of Barangay Road at Sobol, Asingan, Pangasinan	Priscian Builders & General Merchandize Urdaneta, Pangasinan	198,980.90	200,000.00	March 18, 2013	20 days
2144858	Construction of CHB Lined Canal & Concreting of Road shoulder at Macalong, Asingan, Pangasinan	Priscian Builders & General Merchandize Urdaneta, Pangasinan	198,884.81	200,000.00	March 18, 2013	30 days
2144858	Continuation of the Construction of Stone Masonry at Sitio Sinapog-Poblacion East, Asingan, Pangasinan	Priscian Builders & General Merchandize Urdaneta, Pangasinan	198,980.93	200,000.00	March 18, 2013	35 days

Republic of the Philippines
Province of Pangasinan
MUNICIPALITY OF ASINGAN

FIRST QUARTER 2013 BID RESULTS ON CIVIL WORKS, AND GOODS AND SERVICES

Project References No.	Name and Location of Project	Name (Company and Project) And Address of Winning Bidder	Bid Amount	ABC	Bidding Date	Contract Duration
2144858	Continuation of the Concreting of Road Shoulder at Domanpot, Asingan, Pangasinan	Priscian Builders & General Merchandize Urdaneta, Pangasinan	498,820.16	500,000.00	March 18, 2013	45 days
2144858	Continuation of the Construction of CHB Lined Canal at Palaris, Asingan, Pangasinan	Priscian Builders & General Merchandize Urdaneta, Pangasinan	198,880.69	200,000.00	March 18, 2013	30 days