

Republic of the Philippines  
Province of Pangasinan  
MUNICIPALITY OF ASINGAN

FIRST QUARTER 2014 BID RESULTS ON CIVIL WORKS, AND GOODS AND SERVICES

<b>Project References No.</b>	<b>Name and Location of project</b>	<b>Name (Company and Project) And Address of Winning Bidder</b>	<b>Bid Amount</b>	<b>ABC</b>	<b>Bidding Date</b>	<b>Contract Duration</b>
2532511	Purchase of medicines for the 1 <sup>st</sup> and 2 <sup>nd</sup> quarter.	CEDEMED PHARMA DISTRIBUTOR Dagupan City	797,905.70	798,000.00	February 24, 2014	5 days
2562960	Concreting of Farm to Market Road at Brgy. Baro.	JIM-JAKE CONSTRUCTION & SUPPLY	199,526.88	200,000.00	March 24, 2014	9 days
2562979	Continuation of the Farm to Market Road (Riverside Zone 6) at Brgy. Calepaan.	PRISCIAN BUILDERS & GENERAL MERCHANDISE	199526.88	200,000.00	March 24, 2014	9 days
2562996	Construction of Multi-Purpose Building at Brgy. Carosucan Norte.	AP TAGARINO ENG'G & CONSTRUCTION SERVICES	199,585.50	200,000.00	March 24, 2014	8 days
2563019	Construction of Kuliglig Bridge at Brgy. Coldit.	ROXSAN CONSTRUCTION & SUPPLY	199,518.44	200,000.00	March 24, 2014	11 days
2563036	Concreting of Road Shoulder at Brgy. Dupac.	JIM-JAKE CONSTRUCTION & SUPPLY	199,507.84	200,000.00	March 24, 2014	8 days
2563041	Continuation of the Concreting of Road Shoulder at Brgy. Domanpot.	ROXSAN CONSTRUCTION & SUPPLY	197,835.42	200,000.00	March 24, 2014	8 days
2563051	Continuation of the Construction of CHB Lined Canal(Zone 6 & 7) at Brgy. Carosucan Sur.	ROXSAN CONSTRUCTION & SUPPLY	199,409.28	200,000.00	March 24, 2014	5 days

Republic of the Philippines  
Province of Pangasinan  
MUNICIPALITY OF ASINGAN

FIRST QUARTER 2014 BID RESULTS ON CIVIL WORKS, AND GOODS AND SERVICES

<b>Project References No.</b>	<b>Name and Location of project</b>	<b>Name (Company and Project) And Address of Winning Bidder</b>	<b>Bid Amount</b>	<b>ABC</b>	<b>Bidding Date</b>	<b>Contract Duration</b>
2563069	Construction/Rehabilitation of the Perimeter Fence of Palaris Elementary School at Brgy. Palaris.	JIM-JAKE CONSTRUCTION & SUPPLY	199,544.80	200,000.00	March 24, 2014	6 days
2563077	Declogging and Concreting of Drainage Canal along G. Velasco St. at Brgy. Poblacion West.	ROXSAN CONSTRUCTION & SUPPLY	199,255.25	200,000.00	March 24, 2014	8 days
2563176	Concreting of Farm to Market Road(Zone 3) at Brgy. San Vicente East.	JIM-JAKE CONSTRUCTION & SUPPLY	199,505.60	200,000.00	March 24, 2014	8 days
2563202	Continuation of the Concreting of Farm to Market Road(Pugong and Caoacan) at Brgy. Ariston East.	JIM-JAKE CONSTRUCTION & SUPPLY	199,526.88	200,000.00	March 24, 2014	4 days
2563222	Continuation of the Concreting of Farm to Market Road (Sitio Kawakan) at Brgy. Ariston West.	AP TAGARINO ENG'G & CONSTRUCTION SERVICES	199,664.00	200,000.00	March 24, 2014	9 days