


Republic of the Philippines  
 GOODS AND SERVICES BID-OUT


Province, City or Municipality: Municipality of Asingan  
 1st Quarter, Cy 2019

| Reference No. | Item Description                                            | Approved Budget for Contract | Winning Bidder             | Name and Address of Bidder          | Bid Amount | Date of Bidding |
|---------------|-------------------------------------------------------------|------------------------------|----------------------------|-------------------------------------|------------|-----------------|
| 6068737       | Purchase of Medicines for use at Rural Health Unit I and II | 551,775.00                   | CEDEMED PHARMA DISTRIBUTOR | Ms. Daisy P. Abcede<br>Dagupan City | 336,786.00 | 25.Mär.19       |
|               |                                                             |                              |                            |                                     |            |                 |
|               |                                                             |                              |                            |                                     |            |                 |
|               |                                                             |                              |                            |                                     |            |                 |


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
 EDNA C. FADAYAO  
 Chairman

  
 ERNESTO D. PASCUAL  
 Vice chairman

  
 ENGR. BENJAMIN B. GINES, JR.  
 Member

  
 ALEJANDRO S. TORIO  
 Member

  
 DR. RONNIE S. TOMAS  
 Member

Republic of the Philippines  
CIVIL WORKS BID-OUT

Province, City or Municipality: Municipality of Asingan  
1ST Quarter, Cy 2019

| Reference No. | Name of Project                                                                                         | Approved Budget for Contract | Location                          | Winning Bidder                  | Name and Address                                                  | Bid Amount   | Bidding Date | Contract Duration |
|---------------|---------------------------------------------------------------------------------------------------------|------------------------------|-----------------------------------|---------------------------------|-------------------------------------------------------------------|--------------|--------------|-------------------|
| 5975652       | Construction of Containment Area Building and Storage Room at Asingan (MRF) Bantog, Asingan, Pangasinan | 500,000.00                   | Brgy. Bantog, Asingan, Pangasinan | Roxsan Construction & Supply    | Engr. Theodore Emmanuel P. Roxas<br>Pedro T. Orata, Urdaneta City | 499,028.54   | 12.Feb.19    | 35 days           |
| 6042713       | Construction of Motor Pool Building Asingan, Pangasinan                                                 | 1,500,000.00                 | Asingan, Pangasinan               | R.M. Agpaoa Builders and Supply | Engr. Ruther M. Agpaoa Sanchez, Asingan, Pangasinan               | 1,498,552.50 | 13.Mär.19    | 120 days          |
| 6042751       | Construction of Steel Bridge at Zone 3 Brgy. Coldit, Asingan, Pangasinan                                | 1,126,000.00                 | Brgy. Coldit, Asingan, Pangasinan | R.M. Agpaoa Builders and Supply | Engr. Ruther M. Agpaoa Sanchez, Asingan, Pangasinan               | 1,124,995.08 | 13.Mär.19    | 135 days          |
| 6042793       | Improvement of Public Market, Asingan, Pangasinan                                                       | 500,000.00                   | Asingan, Pangasinan               | Roxsan Construction & Supply    | Engr. Theodore Emmanuel P. Roxas<br>Pedro T. Orata, Urdaneta City | 499,067.10   | 13.Mär.19    | 120 days          |
|               |                                                                                                         |                              |                                   |                                 |                                                                   |              |              |                   |
|               |                                                                                                         |                              |                                   |                                 |                                                                   |              |              |                   |
|               |                                                                                                         |                              |                                   |                                 |                                                                   |              |              |                   |

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

EDNA C. PADAYAO

Chairman


ERNESTO D. PASCUAL

Vice chairman



ENGR. BENJAMIN B. GINES, JR.

Member



ALEJANDRO S. TORIO

Member



DR. RONNIE S. TOMAS


Member


Republic of the Philippines  
CONSULTING SERVICES BID-OUT


Province, City or Municipality: Municipality of Asingan  
1ST Quarter, CY 2019

| No. | Reference No. | Name of Project | Location | Approved Budget for Contract | Winning Bidder | Name and Address | Bid Amount | Bidding Date | Contract Duration |
|-----|---------------|-----------------|----------|------------------------------|----------------|------------------|------------|--------------|-------------------|
|     |               | NONE            |          |                              |                |                  |            |              |                   |
|     |               |                 |          |                              |                |                  |            |              |                   |
|     |               |                 |          |                              |                |                  |            |              |                   |
|     |               |                 |          |                              |                |                  |            |              |                   |
|     |               |                 |          |                              |                |                  |            |              |                   |
|     |               |                 |          |                              |                |                  |            |              |                   |
|     |               |                 |          |                              |                |                  |            |              |                   |
|     |               |                 |          |                              |                |                  |            |              |                   |
|     |               |                 |          |                              |                |                  |            |              |                   |
|     |               |                 |          |                              |                |                  |            |              |                   |
|     |               |                 |          |                              |                |                  |            |              |                   |
|     |               |                 |          |                              |                |                  |            |              |                   |
|     |               |                 |          |                              |                |                  |            |              |                   |
|     |               |                 |          |                              |                |                  |            |              |                   |


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
EDNA C. PADAYAO  
Chairman

  
ERNESTO D. PASCUAL  
Vice-Chairman

  
ENGR. BENJAMIN B. GINES, JR.  
Member

  
ALEJANDRO S. TORIO  
Member

  
DR. RONNIE S. TOMAS  
Member